
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 500 

STATE PROJECT NO.   STR-80-1(1033) 

LOCATION: I-80, DISTRICT 5 I-80 BRIDGE REPAIR 

COUNTIES: CHEYENNE         KIMBALL 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

April 14, 2011.  At that time the bids will be opened and read for 

BRIDGES 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BRIDGES 

  START DATE 07/25/2011    WORKING DAYS    55 

  Price Range $          0 to $    500,000 

 

  Plans and specifications may be seen beginning March 22, 2011 at the Lincoln 

Central Office and March 28, 2011 at the District Engineer's Office at GERING 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                            18   SHEETS   $   4.50 

STANDARD PLANS                                              4   SHEETS   $   1.00 

     

    SHEET NO. 

 

    1          TITLE PAGE 

    2-S        SUMMARY OF QUANTITIES 

    3          TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

               (FREEWAY-INTERSTATE)  

    4 - 6      SPECIAL PLAN 1C  PRESTRESSED CONCRETE GIRDER BRIDGE 

                                ABUTMENT & GIRDER REPAIR 

                                REF. POST NO. 0+48   

    7 - 9      SPECIAL PLAN 2C  STEEL WELDED PLATE GIRDER BRIDGE 

                                GENERAL BRIDGE REPAIRS 

                                REF. POST NO. 20+71 

    10 - 12    SPECIAL PLAN 3C  STEEL WELDED PLATE GIRDER BRIDGE REPAIR 

                                REF. POST NO. 29+76 

    13 - 14    SPECIAL PLAN 4C  PRESTRESSED CONCRETE GIRDER BRIDGE 

                                REPLACE EXPANSION JOINT MATERIAL 

                                REF. POST NO. 48+82  

    15 - 16    SPECIAL PLAN 5C  PRESTRESSED CONCRETE GIRDER BRIDGE 

                                GIRDER REPAIR 

                                REF. POST NO. 64+62   

    17 - 18    SPECIAL PLAN 6C  PRESTRESSED CONCRETE GIRDER BRIDGE 

                                GIRDER REPAIR 

                                REF. POST NO. 67+63 

 

    STANDARD PLANS   

 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 6 BRIDGE AT STA. 1015+00 

 

MOBILIZATION                                     LUMP      LUMP 

ABUTMENT REPAIR                                        120 SF 

GIRDER REPAIR                                            3 EACH 

 

   GROUP 6A BRIDGE AT STA. 1093+23.57 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

PRECOMPRESSED POLY FOAM JOINT, TYPE A                    4 LF 



 

 

 

 

CLASS II REPAIR                                         10 SY 

ABUTMENT REPAIR                                        120 SF 

 

   GROUP 6B BRIDGE AT STA. 1093+23.57 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

CLASS II REPAIR                                         10 SY 

PREP BRIDGE                                              1 EACH 

   1093+16.67 RT. 

CONCRETE SLOPE PROTECTION                               18 SY 

ABUTMENT REPAIR                                        120 SF 

 

   GROUP 6C BRIDGE AT STA. 15+05.50 

 

MOBILIZATION                                     LUMP      LUMP 

FLOWABLE FILL CONCRETE                                   1 CY 

CONCRETE SLOPE PROTECTION                               17 SY 

ABUTMENT REPAIR                                        140 SF 

CONCRETE REPAIR                                         10 SF 

 

   GROUP 6D BRIDGE AT STA. 201+00 

 

MOBILIZATION                                     LUMP      LUMP 

PREFORMED SILICONE JOINT, TYPE B                       102 LF 

 

   GROUP 6E BRIDGE AT STA. 12+72.35 

 

MOBILIZATION                                     LUMP      LUMP 

GIRDER REPAIR                                            2 EACH 

 

   GROUP 6F BRIDGE AT STA. 14+63.97 

 

MOBILIZATION                                     LUMP      LUMP 

GIRDER REPAIR                                            1 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   1,200 BDAY 

BARRICADE, TYPE III                                    582 BDAY 

TEMPORARY SIGN DAY                                     420 EACH 

SIGN DAY                                             3,060 EACH 

FLASHING ARROW PANEL                                    30 DAY 

FLAGGING                                                32 DAY 

MOBILIZATION                                     LUMP      LUMP 


